BITUMINOUS MATERIALS (PRIME COAT)

AGGREGATE (PRIME COAT)

STATION TO STATION I OFFSET I GALLONS

LOCATION | STATION TO STATION ‘ OFFSET l TONS

LEVELING BINDER
MAINLINE [ 942+50.00  1016+00.00 | LT&RT | 4L3
MAINLINE [1016+00.00  46+80.05 | LT&RT | 18.6

SURFACE_COURSE
MAINLINE 942+50.00  1016+00.00 | LT&RT 48.0
MAINLINE 1016+00,00 _ 46+80.05 | LT&RT 26.8
NAZARENE 82+36.29 84+56.47 | LT&RT 1.8
WEBB ST. 240+31.00  241+75,00 | LT&RT 0.9
BRIARWOOD 90+33.47 91425.00 | LT&RT 0.6
LYNN ACRES | 98+75.00 99+68.58 | LT&RT 0.6
COUNTRY EST. | 105+31.00 __ 106+00.00 | LT&RT 0.4
LEPRECHAUN | 110+31.00 __ 110+61.00 | LT&RT 0.2
TIRISH HILL 120+32.16  121400.00 | LT&RT 0.5
WABASH 128+00.00  123+68.92 | LT&RT 0.9
1200TH_ST. 200+32.01 __ 213+00.00 | LT&RT 5.8
WOo0D_BIRD 297+30.74 ___309+88.00 | LT&RT 2.1
FORD AVE. 184+00.00  184+65.00 | LT&RT 1.0
LAKE RD. 150+31.07 151+05.03 | LT&RT 0.5
TOTAL _150.0

LOCATION
BASE COURSE
MAINLINE 342+50.00 _1016+00.00 | LT&RT | 14109
MAINLINE 1016+00.00 _ 46+80.05 | LT&RT | 5052
NAZARENE 82+36.29 _ 84+56.47 | LT&RT | 102
WEBB ST- 240+31.00 _ 241+75.00 | LT&RT | 213
BRIARWOOD 90+33.47___ 91+25.00 | LT&RT | 147
WOOD BIRD | 297+30.74 _ 299+68.92 | LT&RT | 352
WOOD BIRD | 308+74.4__ 309+88.00 | LT&RT | 167
FORD AVE. 184+00.00 _ 184+65.00 | LT&RT | 252
LAKE RD. 150+31,07 __ 151+05.03 | LT&RT i13
LYNN ACRES | 98+75.00 _ 99+68.58 | LT&RT | 158
COUNTRY EST.| 105+3L.00 _ 106+00.00 | LI&RT 107
LEPRECHAUN | 110+31.00 __ [10+61.00 | LI&RT 61
TRISH_HILL 120+32.16___121+00.00 | LT&RT 119
WABASH 128+00.00 _ 129+68.92 | LT&RT | 232
1200TH ST. | 200+32.01 _ 213+00.00 | LT&RT | 1437
LEVELING BINDER
MAINLINE | 942+50.00 _1016+00.00 | LT&RT | 2064
MAINLINE | 1016+00,00 _ 46+80.05 | LT&RT | 929
SURFACE_COURSE
MAINLINE 942+50.00__ 1016+00.00 | LT&RT | 4887
MAINLINE 1016+00,00 _ 46+80.05 | LT&RT | 1950
NAZARENE 82+36.29 __ 84456.47 | LT&RT 92
WEBB ST. 240+31.00 _ 241+75.00 | LT&RT 43
BRIARWOOD 90+33.47 ___91+25.00 | LT&RT 29
WOOD BIRD | 297+30.74 __309+88,00 | LT&RT | 103
FORD AVE. 184+00.00 _ 184+65.00 | LT&RT 50
LAKE RD. 150+31.07 _ 151405.03 | LT&RT 23
LYNN ACRES | 98+75.00  99+68.58 | LT&RT 32
COUNTRY EST.| 105+3L,00  106+00.00 | LT&RT 21
[EPRECHAUN | 110+3L.00 _ 110+61.00 | LT&RT 12
TRISH HILL 120+32.06 _ 121+00.00 | LT&RT 24
WABASH 126+00.00 _ 129+68,92 | LT&RT 45
1200TH ST. | 200+32.01 _ 213+00.00 | LT&RT | 287
TOTAL 33,213

BITUMINOUS SURFACE REMOVAL (VARIABLE DEPTH)
LOCATION STATION TO STATION OFFSET | SQ. YD.
MAINLINE 942+50.00  981+19.93 LT&RT 11180
MAINLINE 981+19.93  995+37.93 LT&RT 4726
MAINLINE 995+37.93  1004+69.93 | LT&RT 2589
MAINLINE 1004+69.93  1016+00.00 | LT&RT 2150
MAINLINE 1016+00.00  1023+19.93 | LT&RT 1158
MAINLINE 1023+19.93  1034+00.00 | LT&RT 2880
MAINLINE 1034+00.00 1039+00.00 | LT&RT 1444
MAINLINE 39+00.00 46+80.05 LT&RT 3626
TOTAL 29753

AGGREGATE SURFACE COURSE, TYPE A, 8’

’

LOCATION

SQ. YD.

WABASH HILL TEMPORARY ROAD 510

F.AP] TOTAL |SHEET
Rierr|  SECTION COUNTY | SHEETS|” NO.
174 » EFFINGHAM | 273 | 19

FED. ROAD DIST. NO. 7 1ILLINOISi FED. AID PROJECT

«I0TWRS-1, 107BY, 107BY-1 & 107B-2

CONTRACT NO. 94827

PAVEMENT REMOVAL
LOCATION STATION TO STATION SQ. YD.
WEBB 240+19.82  240+46.01 126
COUNTRY EST. 105+15.99  105+42.8% 98
LEPRECHAUN 110+15.54 110+61.00 155
IRISH HILL 120+17.39  121+00.0C 256
SN_025-0078 1009+60.55 1010+18.59 155
SN 025-0078 1012+82.59  1013+40.63 155
SN 025-0077 1017+38.92 1017+74.09 94
SN 025-0077 1019+499.75 1020+434.92 94
TOTAL 1133
DRIVEWAY PAVEMENT REMOVAL
STATION OFFSET SQ. YD.
952+50.00 LT 104
953+15.73 LT 145
970+42.68 RT 143
973+25.02 LT 21
977+48.03 RT 101
982+13.12 RT 481
1021+73.10 RT 214
1022+11.30 LT 237
1024+56.23 RT 102
1034+14.52 LT 311
105+81.69 LT 57
TOTAL 1,916

GUTTER REMOVAL

STATION TO STATION OFFSET FOOT
1025+61.30  1034+18.35 LT 857
1026+49.74 1034+53.00 RT 803

TOTAL 1660

(SEE PLAN AND PROFILE FOR REMAINING QUANTITIES)

BITUMINOUS SHOULDER REMOVAL
STATION TO STATION OFFSET SQ. YD.
942+50.00 954+79.71 RT 273
942+50.00 952+89.52 LT 231
953+43.07 957+82.61 LT 98
955+90.49  970+68.57 RT 328
958+37.57  969+30.94 LT 243
969+80.91 977+25.50 LT 165
971467.00  974+45.07 RT 62
974+83.26  977+32.46 RT 54
977+69,62 981+19.93 LT 78
977+64.94 981+19.93 RT 79
995+37.93  1002+45.00 LT 157
995+37.93  1002+45.00 RT 157
1002+45.00  1004469.93 LT 75
1002+45.00 1004+69.93 RT 5
1004469.93 1007+60.00 LT 129
1004+69.93  1007+60.00 RT 129
1021+95.52  1024+42.00 RT 109
1022+44.27  1023+58.47 LT 51
1023+86.78  1025+61.30 LT 78
1024+84.87 1026+49.74 RT 73
1025+61.30  1034+18.35 RT 286
1026+49.74  1034+53.00 LT 268
39+90.00 45+60.00 RT 595

TOTAL 3793

PORTLAND CEMENT CONCRETE SHOULDER REMOVAL
STATION TO STATION OFFSET SQ. YD.
1007+60.00 1009+18.60 LT 116
1007+60.00 1009+18.60 RT 116
1009+18.60  1010+18.59 LT 102
1009+18,60 1010+18.59 RT 102
1012+82,59 1017+74.09 LT 501
1012+85.59 1017+74.09 RT 498
1019+99.75  1020+88.75 LT 91
1019+99.75  1020+88.75 RT 91
1020+88.75 1022+06.00 LT 86
1020+488.75  1021+40.00 RT 37
TOTAL 1740

(SEE PLAN AND PROFILE FOR REMAINING QUANTITIES)
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